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Performance Work Statement 
Contract EP-C-12-021 
Work Assignment 3-05 

Title: Evaluating Categories of Industrial Dischargers for Potential National Regulations 

Work Assignment Contracting 
Officer's Representative (W ACOR): William F. Swietlik 

Alternate Work Assignment Contracting 
Officer's Representative (Alternate W ACOR): Samantha Lewis 

Period of Performance (POP): September 26, 2015 through September 25, 2016 

New Contracting Terminology From Environmental Protection Agency Acquisition Guide (EPAAG) Subsection 1.6.5 

Contract-Level Contracting Officer's Representative (CL-COR) =Project Officer (PO) 

Alternate Contract-Level Contracting Officer's Representative (Alternate CL-COR) =Alternate Project Officer (APO) 

Work Assignment Contracting Officer's Representative (WACOR) =Work Assignment Manager (W AM) 

Alternate Work Assignment Contracting Officer's Representative (Alternate W ACOR) =Alternate Work Assignment Manager (AW AM) 

Introduction: 

The 1972 Clean Water Act directs EPA to develop national regulations placing limits on the 
pollutants that are discharged by categories of industry to rivers and streams (termed "effluent 
guidelines") or to sewage treatment plants 1 (termed "pretreatment standards"). The Act also 
directs EPA to develop national regulations for new industrial facilities (termed "new source 
performance standards"). 

An additional critical component of the Act is that it requires EPA to periodically study and 
review existing effluent guidelines, pretreatment standards, and standards of performance for 
new sources and consider the need to develop regulations for industries not covered by a national 
regulation. These planning requirements are found in several sections of the Clean Water Act 
(CW A). Section 304(m) provides for an effluent guideline plan that contains three basic elements 
to be published on February 4, 1987 and biennially thereafter. 

First, EPA must establish a schedule for the annual review of existing effluent guidelines 
promulgated under Section 304(b), (i.e., limitations for existing direct dischargers) and for 
annual revision of the guidelines if appropriate (see Section 304(m)(l)(A)). Second, EPA must 

1 Also referred to as publicly owned treatment works or POTW s. 
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identify categories of sources that directly discharge toxic or non-conventional pollutants for 
which EPA has not published effluent limitations guidelines or new source performance 
standards (see Section 304(m)(l)(B)). Third, EPA must set a schedule for the establishment of 
national regulations for any categories identified in the second step, with a final promulgated 
regulation three years after identification in a national plan (see Section 304(m)(l)(C)). 

For indirect dischargers, Section 304(g) requires EPA to review at least annually and, if 
appropriate, revise the pretreatment standards EPA has promulgated under CW A Section 307. In 
addition, Section 307 (b) provides that EPA must promulgate pretreatment standards for 
categories of sources not subject to existing pretreatment standards if there is pass-through or 
interference at POTW s. As good government practice, EPA publishes the findings of its annual 
reviews of direct and indirect dischargers together in one document, the "Effluent Guidelines 
Program Plan." EPA publishes a preliminary Plan in odd-numbered years and publishes a final 
Plan in even-numbered years after public review on the preliminary Plan. 

Under this work assignment, ERG will provide technical support to EPA in conducting its 
Section 304/307 annual review of existing effluent guidelines and standards and identifying and 
evaluating new sources of wastewater discharges. In addition, ERG will provide support to EPA 
with the following tasks: 

Develop a work plan and provide bi-monthly and monthly progress reports; 
Develop an electronic schedule compatible with Microsoft Project; 
Develop a revised annotated timeline for completing the 2015 Annual Review and 
guiding the 2016 Annual Review and developing the Preliminary 2016 Effluent 
Guidelines Program Plan and Final2016 Plan; 
Prepare quarterly Quality Assurance reports; 
Provide technical support to EPA in evaluating industrial facilities or categories; 
Provide technical support to EPA for briefings and for public and industry 
outreach activities; and, 
Provide technical support to EPA for Section 304 activities, preparing and 
maintaining a record, and drafting support documents. 

During this work assignment, ERG will provide the following deliverables to EPA: 

Work plan and cost estimate; 
Bi-monthly and monthly progress reports; 
Any necessary revisions to the existing PQAPP, if required by EPA; 
Quarterly Quality Assurance reports; 
Detailed Investigations on Specific Industries Identified by EPA; 
Analysis supporting Section 304 effluent guidelines review activities; 
Docket materials; and, 
Quick turnaround tasks. 
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General Work Assignment Requirements: 

Deliverable Formatting and Terminology. Throughout this Work Assignment, ERG shall 
provide draft and final reports to EPA in electronic and hard copy formats. The WACOR and 
contractor will use the terminology in this work assignment to improve the deliverable review 
process. See Attachment A. ERG shall discuss the computer file formats to be used for word 
processing, spreadsheet, database and graphics with theW ACOR prior to file preparation. The 
WACOR will identify for ERG which documents will be posted on EPA's Effluent Guidelines 
webpage (http://epa.gov/guide/304m/index.html). These documents posted to the Effluent 
Guidelines webpage will need to be Section 508 compliant. 2 For planning purposes, ERG 
should assume that the following documents will be posted to EPA's Effluent Guidelines 
webpage: (1) the Annual Review Report for the 2015 and 2016 reviews, the Preliminary 2016 
Effluent Guidelines Program Plan, the Final2016 ELG Plan, and the Index and User's Guides 
for the dockets for the Plans. 

Travel. EPA anticipates a limited need for non-local travel by contractor employees and/or 
subcontractors to support the scope of this work assignment (e.g., site visits activities, attending 
public meetings, attending scientific/technical conferences). This may include up to five site 
visits for the metal finishing study. ERG will provide specific travel details and costs in a 
request for travel approval submitted for WACOR review and Contract-Level COR (CL-COR) 
signature before each trip occurs (as specified by the contract per clause H.32). 

Confidential Business Information. ERG will, at all times, adhere to Confidential Business 
Information (CBI) procedures when handling industry information. ERG will manage all 
reports, documents, and other materials and all draft documents developed under this work 
assignment in accordance with the procedures set forth in its "Office of Science & Technology 
Confidential Business Information (OST-CBI) Application Security Plan," dated December 5, 
2007 or its successor approved plans. See Task 9 for more details. 

Identification as Contracting Staff. To avoid the perception that contractor personnel are EPA 
employees, contractor personnel shall be clearly identified as independent contractors of EPA 
when participating in events with outside parties and visiting field sites. When speaking with the 
public ERG should refer all interpretations of policy to theW A COR. 

Limitation of Contractor Activities. ERG will submit drafts of all deliverables to theW ACOR 
for review prior to submission of the final product. ERG will incorporate all W ACOR comments 
into all final deliverables, unless otherwise agreed upon by the W A COR. ERG will adhere to all 
applicable EPA management control procedures as implemented by the EPA Contracting Officer 
(CO), CL-COR and W A COR. 

Deliverables. Major technical reports shall be subject to internal contractor peer review by an 
expert(s) not directly involved in the mainstream Work Assignment tasks. Deliverables will be 
prepared with proper adherence to EPA style and format requirements. 

2 See http://www.epa.gov/epahome/accessibility.htm. 

Page 3 of 21 



Deadlines. For the purpose of developing the work plan, ERG shall assume the deliverable due 
dates provided with each task. Most of the deadlines are associated with Agency milestones 
which are subject to change. Based upon past experience with the 304(m) planning process, any 
changes in schedule tend to result in extensions, rather than shorter schedules. In either case, if 
the schedule changes then the W ACOR will change the deliverable deadlines through written 
technical direction. The W ACOR may also use written technical direction to change a deadline 
if management requires any particular deliverable earlier than specified in the following tasks. 
For any deliverable, no deadline will extend beyond the W A period of performance. The 
following table provides a summary of the Agency milestones. 

Major Milestones 
Publication of the Preliminary 2016 Plan 
Publication of the 2015 Annual Review 

Report (ARR) 
Conducting the 2016 Annual Review 

Publication of Final 2016 Plan 
Publication of the 2016 ARR 

Conferences, Meetings and Other Events: No single event under this Work Assignment is 
anticipated to exceed $20,000. The Contractor shall immediately notify the CO, CL-COR and 
W ACOR of any anticipated event involving support for a meeting, conference, workshop, 
symposium, retreat, seminar or training that may potentially incur $20,000 or more in cost during 
performance. Conference expenses are all direct and indirect costs paid by the government and 
include any associated authorized travel and per diem expenses, room charges for official 
business, audiovisual use, light refreshments, registration fees, ground transportation and other 
expenses as defined by the Federal Travel Regulations. All outlays for conference preparation 
should be included, but the federal employee time for conference preparation should not be 
included. After notifying EPA of the potential to reach this threshold, the Contractor shall not 
proceed with the task(s) until authorized to do so by the Contracting Officer. 

Tasks: 

Task 1 - Program Management: 

ERG shall develop a work plan describing the necessary steps and estimated hours to complete 
each of the tasks included in this work assignment. The work plan shall also include a list of the 
key personnel to participate in the work assignment. ERG shall also estimate direct costs such as 
travel, computer costs, typing, etc. 

ERG shall provide electronic copies of the monthly progress reports to the CO, CL-COR and 
W A COR. Each progress report shall describe the technical work and expenditures for the same 
time period as the corresponding invoice. The reports shall list by task the amount of work 
completed and include a table of hours by personnel for each task. The reports also shall identify 
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any problems or difficulties. 

In addition to the monthly progress reports, ERG shall prepare monthly and mid-monthly status 
summaries (in a Microsoft Excel compatible format) to theW ACOR and CL-COR. The 
monthly and mid-monthly status reports shall list the following information by task: budgeted 
LOE for each task, summaries of current and cumulative costs and LOE expended for the 
reporting period. The mid-monthly and monthly summaries of costs and expenditures LOE shall 
be provided prior to the progress report. 

ERG will prepare an annotated timeline for completing the Preliminary 2016 Plan, the 2015 
ARR and for preparing the 2016 ARR and the Final2016 Effluent Guidelines Program Plan and 
conducting the 2016 annual review. This annotated timeline will describe the major elements of 
developing these materials or conducting these investigations from beginning to end and their 
timing and LOE. TheW ACOR will use the timeline to identify all major project tasks, track the 
project's progress, and coordinate all aspects of the project. ERG will update and revise the 
annotated time line as needed. The time line will be used by EPA to help get the 304m planning 
process back on statutory schedule. 

TASK 1- DELIVERABLES 

Deliverable Deadline 

Work Plan • In accordance with contract requirements 

Progress Reports • Monthly 

Mid-Monthly Reports • Mid-monthly and monthly 

1st Draft - Draft Annotated Time line • 45 days from issuance of work assignment 

2nd Draft - Draft Annotated Timeline • 14 days from receipt of W ACOR comments 

1 '1 Draft - Electronic Schedule (compatible with MS Project) • 45 days from issuance of work assignment 

2nd Draft- Electronic Schedule (compatible with MS Project) • 14 days from receipt of W ACOR comments 

Task 2 - Quality Assurance: 

Task 2: Quality Assurance 

2.1 Background 
Quality Assurance Project Plans are required under the Agency's Quality Assurance Policy CI0-
2105, formerly EPA Order 5360.1 A2 (May 2000), and implementing guidance CI0-2105-P-01-
0 (May 2000). All projects that involve the generation, collection, analysis, and use of 
environmental data must have an approved Quality Assurance Project Plan (QAPP) in place 
prior to the commencement of the work. This includes both newly generated environmental data 
as well as that which is already existing. Examples of these environmental data operations are 
provided in Table 1-1 below. 
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Table 1-1. Examples of work that involves the collection, generation, evaluation, analysis, or use 
of environmental data 

Item Examples 
Data Includes field sampling information (sample location information, flow measurements, temperature, pH, 

physical observations, etc.), laboratory measurements (e.g., chemical, physical, biological, radiological 
measurements), data collected from questionnaires, economic data, census data, and any other types 
of existing data (i.e., data generated for a different purpose or generated by a different organization) 

Data Includes field studies, laboratory studies, and generation of modeling output 
generation 

Data Includes field surveys, questionnaire surveys, literature searches, and third party data 
collection 

Data Includes data inspection, review, assessment, and validation 
evaluation 

Data Includes statistical, engineering, and economic analysis, and testing, evaluation, and validation of 
analysis methods and models; database creation, data extraction, and data manipulation 
Data Use Any use of data to support EPA decisions, regulations, policy, publications, or tools (including effluent 

guidelines, 304(m) program, standards, environmental assessments, and models, tools, or reports 
disseminated by EPA to assist other organizations in implementing environmental programs) 

QAPPs are required for the development or revision of models and software that support the 
generation, collection, evaluation, analysis, or use of data. (A model is set of equations and 
assumptions used to predict unknown data.) When existing models are used as a tool to generate 
or evaluate data, the project QAPP must describe the model and explain how it will be used and 
how its output will be evaluated to ensure the modeling effort meets the overall quality 
objectives for the project. Development or revision of new models also must be supported by a 
QAPP that describes the objectives for the model, the quality criteria that will be applied to the 
model, and the procedures for evaluating whether the model meets those criteria. 

2.2 QA Project Plan Requirements 
The Contractor has previously prepared a contract-wide Programmatic QAPP (PQAPP) for 
Contract EP-C-12-021. This PQAPP describes, in a single document, information that is not site 
or time-specific, but applies throughout the program (i.e., the duration of the contract). When 
tasked with preparing the PQAPP, the Contractor was informed that the PQAPP may need to be 
supplemented with project-specific details to support individual work assignments that involve the 
collection, generation, evaluation, analysis, or use of environmental data for which the PQAPP 
may not be applicable. As a result, the Contractor prepared a Supplemental QAPP (SQAPP) 
specific to the IWTT Project described in Task 8. Both the PQAPP and SQAPP have been 
approved by EPA and cover all activities envisioned under this work assignment. ). EPA has 
determined that the Contractor will continue operating under the existing PQAPP and SQAPP 
and that these two documents address the QA requirements for this work assignment. Table 1-2 
at the end of this Task demonstrates how the PQAPP/SQAPP address QA requirements for this 
work assignment. 

The activities in this work assignment involve gathering, evaluating, analyzing, and otherwise 
using existing environmental data (also known as "secondary data"). In support of this work 
assignment, the Contractor shall ensure that the work plan provides enough detail to clearly 
describe: 
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• Specific objectives of the project(s) supported by this work assignment, including typical 
questions that must be answered when collecting and analyzing existing data to support the 
development of EPA's biennial 304m plan. 

• The type of data to be gathered or used under this work assignment to support the project 
objectives-including data from search engines, federal databases, EPA databases-as a 
well as a rationale for when those databases are appropriate and what data available in each 
will support the project 

• The quality objectives needed to ensure the data will support the project objectives, and 
• The QA/QC activities to be performed to ensure that any results obtained are documented 

and are of the type, quality, transparency, and reproducibility needed. 

2.3 Additional QA Documentation Required 
The EPA Quality Manual for Environmental Programs (CIO 2105-P-01-0, May 2000) requires 
published Agency reports containing environmental data to be accompanied by a readily 
identifiable section or appendix that discusses the quality of the data and any limitations on the 
use of the data with respect to their originally intended application. The EPA Quality Manual 
further requires Agency reports to be reviewed by the QA manager (or other authorized official) 
before publication to ensure that an adequate discussion of QA and QC activities is included. The 
purpose of the review is to ensure the reports provide enough information to enable a 
knowledgeable reader to determine if the technical and quality goals were met for the intended 
use of the data. Reports should include applicable statements regarding the use of any 
environmental data presented as a caution about possible misuse of the data for other purposes. 
For example, a Technical Support Document or Study Report must include a clear discussion of 
the quality management strategies (including the project goals and objectives, quality objectives 
and criteria, and QA/QC practices) that were employed to control and document the quality of 
data generated and used. These documents should also discuss any deviations from procedures 
documented in the EPA-approved QAPP(s) supporting the project, the reasons for those 
deviations, any impact of those deviations had on data quality, and steps taken to mitigate data 
quality issues. 

In support of this Agency requirement, all major deliverables (e.g., Technical Support Documents, 
Study Reports, Analytical Methods) produced by the Contractor under this work assignment must 
include a discussion of the QA/QC activities that were performed to support the deliverable, and 
this discussion must provide a sufficient level of detail to allow the EAD QA Coordinator (or 
designee) to determine if the QA/QC strategies implemented for the project sufficiently support the 
intended use of the data. 

The Contractor also shall provide EPA with monthly reports of QA activities performed during 
implementation of this work assignment. These monthly QA reports shall identify QA activities 
performed to support implementation of this work assignment, problems encountered, deviations 
from the QAPP, and corrective actions taken. If desired, the Contractor may include this as a part 
of the contract-required monthly financial/technical progress report. 
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2.4 Data Quality Act/Information Quality Guidelines Requirements 
The Data Quality Act (also known as the Information Quality Act) requires EPA to ensure that 
influential information disseminated by the Agency is sufficiently transparent in terms of data 
and methods of analysis that the information is capable of being substantially reproduced. To 
support compliance with these data transparency/ data reproducibility requirements, EPA plans 
to include QAPPs as part of any rulemaking record documentation to be made available to the 
public. (This includes PQAPPs and SQAPPs.) The Contractor may claim information in QAPPs 
as confidential; if the Contractor chooses to do so, the Contractor shall submit a public version 
and a confidential version at the time the QAPP is submitted for approval by EPA. The public 
version shall be included in the public docket for the applicable rulemaking (or other docket 
record), and the confidential version shall be included in a non-public (i.e., confidential) portion 
of the docket (or record). 

Information contained in the approved QAPP shall be transparent and reproducible and meet the 
requirements of the Data Quality Act for influential information. EPA's Guidelines for Ensuring 
and Maximizing the Quality, Objectivity, Utility, and Integrity, of Information Disseminated by 
the Environmental Protection Agency (EPA/260R-02-008, October 2002), referred to as "EPA's 
Information Quality Guidelines," describe EPA procedures for meeting Data Quality Act 
requirements. Section 6.3 of EPA's Information Quality Guidelines indicate that "especially 
rigorous robustness checks" should be applied in circumstances where quality-related 
information cannot be disclosed due to confidentiality issues. Where applicable, the Contractors 
should indicate which results were obtained using the tools (SOPs, checklists, and guidelines) 
that the Contractor designates as confidential so that theW ACOR can easily identify the areas 
that shall require rigorous robustness checks and document that those checks have been 
performed. At the discretion of theW ACOR through technical directives, the Contractors may 
be requested to prepare pre-dissemination review checklists as described in Section 5.5 of the 
Office of Water - Quality Management Plan, February 2009. 
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EP-C-12-021, 2016 Work Assignment 3-05: QA CHECKLIST-- Justification for Use of an Existing 
PQAPP f h Q I" D . f P . h R I E . . D ort e ua 1ty ocumentat1on or ro1ects t at ely on XIStmg at a 

Sufficiently Not 
QAPP Element Addressed Applicable Explanatory Comments 

in PQAPP to Project 

A1. Title & Approval Sheet 
Project title X 
Organization's name X 
Effective date and/or version identifier X 
Dated signature of Organization's project X 
manager 
Dated signature of Organization's QA X 
manager 
Other signatures, as needed (e.g., EAD X 
Project Officer, EAD QA Coordinator) 
Revision History X 

A2. Table of Contents 

Includes sections, figures, tables, X 
references, and appendices 
Document control information indicated X 
(when required by the EPA Project 
Manager and QA Manager) 

A3. Distribution List 
Includes all individuals who are to X 
implement or otherwise receive the QAPP 
and identifies their organization 

A4. Project/Task Organization 
Identifies key individuals with their X 
responsibilities (e.g., data users, decision 
makers, project QA manager, 
Subcontractors, etc.) and contact info. 
Organization chart shows lines of authority X 
& reporting responsibilities 
Project QA manager position indicates X 
independence from unit collecting/using 
data 

AS. Problem Definition/Background 
Clearly states problem to be resolved, X 
decision to be made, or hypothesis to be 
tested 
Identifies project objectives or goals X 
Historical & background information X 
Cites applicable technical, regulatory, or X 
program-specific quality standards, 
criteria, or objectives 

A6. Project/Task Description 
List measurements to be made/data to X 
obtain 
Notes special personnel or equipment X 
requirements 
Provides work schedule X 

A7. Overall Quality Objectives & Criteria 
States overall quality objectives and limits X 
needed to support the project goals and 
objectives cited in A5 
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Sufficiently Not 
QAPP Element Addressed Applicable Explanatory Comments 

in PQAPP to Project 

AS. Special Training Requirements/ 
Certifications 

Identifies specialized skills, training or X 
certification requirements 
Discusses how this training will be X 
provided/the necessary skills will be 
assured and documented 

A9. Project-level Documents & Records 
Describes process for distributing the X 
approved QAPP and other planning 
documents (and updates) to staff 
Identifies final work products that will X 
result from the project 
Describes the process for developing, X 
reviewing, approving, and disseminating 
the final work products and individuals 
responsible for these processes 
81. Data Needs 

Detailed list/description of the specific X For IWTT SQAPP applies 
data elements needed to support project 
Qoals 
Description of the scope of the data X For IWTT SQAPP applies 
elements that you need (e.g., data 
supporting specific treatment options vs. 
the full range of options, data supporting 
the entire country vs. a specific 
geographic region) 
If project includes development or X For IWTT SQAPP applies 
update of a project database, QAPP 
identifies and defines each database 
field 

82. Potential Data Sources 
Identifies and describes potential X For IWTT SQAPP applies 
sources of the existing data needed 
(e.g., photographs, topographical maps, 
facility or state files, census data, 
meteorological data, publications, etc.) 
and the rationale for their use 
If literature searches are used, X 
describes the search engines that will 
be used and key search terms 
If databases or models will be used, X For IWTT SQAPP applies 
describe the database (or model) in 
terms of who developed it and operates 
it and the type of data it contains 
For other potential sources, describe the X For IWTT SQAPP applies 
potential sources & rationale for 
considering or using each one 
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Sufficiently Not 
QAPP Element Addressed Applicable Explanatory Comments 

in PQAPP to Project 

83. Criteria for Selecting Data Sources 
Identifies each criterion that will be used X For IWTT SQAPP applies 
to determine if the candidate data 
sources listed in 82 will meet your 
needs, and how each criterion is 
defined. (Criteria vary by project; 
examples include reliability, age, 
applicability, quantity, format, and 
others) 
Explains rating system used to evaluate X 
source against each criterion 

84. Data Value Selection Approach 
For data sources that meet the criteria X For IWTT SQAPP applies 
identified in 83: Describes the criteria 
and procedures that will be used to 
determine which value(s) identified in 
the acceptable sources are most 
appropriate for use in the project 
For data that do not meet these pre- X For IWTT SQAPP applies 
established criteria but are the only data 
available, explains how the decision to 
use such data will be made and 
documented 

85. Resolving Data Gaps 
Describes the process for identifying X 
and addressing data gaps that still exist 
after candidate data sources have been 
evaluated and appropriate data values 
have been identified 
Describes the process that will be used X 
to address any new data needs 
revealed during the data gathering 
process (i.e., additional data elements 
not previously considered) 

86. Data Gathering Documentation 
and Records 

Describes how results of the source X For IWTT SQAPP applies 
selection and the data value selection 
will be documented, including any 
sources or values that were rejected 
and the rationale for not using them 
For data that are deemed acceptable X For IWTT SQAPP applies 
and that will be used, explains how each 
data element will be associated to its 
original source citation (i.e., 
bibliographic information, telephone 
contact reports, email messaQes, etc.) 

C1. Standardization of Data Elements 
Describes the process to ensure that X 
units and other key measures are 
captured and standardized (or otherwise 
made comparable) in the database 
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Sufficiently Not 
QAPP Element Addressed Applicable Explanatory Comments 

in PQAPP to Project 

If the project requires that all fields be X 
standardized to a single set of units 
(e.g., US dollars for economic data, ~g/L 
for chemical data), identifies the 
standard units that will be required for 
each data element 
Identifies the procedures for converting X 
data reported in other units to the 
standardized units, including any 
rounding or truncating procedures, and 
procedures for ensuring these 
conversions are performed correctly 
If standardization of data elements is not X 
needed, explains the process for 
ensuring that data presented in varying 
units are comparable enough for use in 
the project and that project staff 
members and other data users will be 
able to readily identify differences in 
units 

C2. Data Entry 
Explains the process for manually X For IWTT SQAPP applies 
entering selected data into the project 
database, who will be responsible for 
such data entry, and the QC strategies 
that will be used to ensure that the 
database accurately and completely 
captures the data as presented in the 
original source 

C3. Merging or Uploading Electronic 
Data from Existing Sources 

If data are available electronically and X For IWTT SQAPP applies 
will be uploaded or merged into the 
project database: describes the 
procedures that will be followed to 
ensure that errors are not introduced 
during the upload/merge process and 
that the final database reflects the 
oriQinal dataset(s) 

C4. Data Review 
Describes the process for ensuring that X For IWTT SQAPP applies 
the data have been recorded, 
transmitted, and processed correctly 

C5. Data Storage and Manipulation 
Describes how the existing data will be X For IWTT SQAPP applies 
stored 
Describes who will be responsible for X For IWTT SQAPP applies 
access to and maintenance of the 
stored data 
Describes how the existing data will be X For IWTT SQAPP applies 
incorporated with other project data to 
support the project goal/decision to be 
made 
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Sufficiently Not 
QAPP Element Addressed Applicable Explanatory Comments 

in PQAPP to Project 

Describes the QC strategies that will be X For IWTT SQAPP applies 
employed to ensure that the integrity of 
the data is not compromised during data 
storage, access/retrieval, updates, or 
other manipulation 

D1. Data Quality Verification and Data 
Quality Reporting 

Describes the process for verifying that X For IWTT SQAPP applies 
the final set of data meets the overall 
criteria originally specified for the project 
Describes how these determinations will X For IWTT SQAPP applies 
be documented and reported 
For data that don't meet the pre- X For IWTT SQAPP applies 
established specifications, explains the 
process for determining if they are 
usable and how such decisions will be 
documented 

D2. Use/Analysis of the Existing Data 
Provides details regarding the exact X For IWTT SQAPP applies 
means in which the data will be used to 
meet project objectives 
Includes an explanation or list of the X For IWTT SQAPP applies 
information to be calculated and the 
data elements that will be used to make 
those calculations 
Includes applicable calculations and X For IWTT SQAPP applies 
equations (if known) or explanations of 
how they will be developed 
Includes plans for excluding outliers 

D3. Methodology Documentation and 
Conceptual Review 

If exact methodologies for analyzing the X For IWTT SQAPP applies 
data will need to be developed or 
modified during the course of data 
analysis, explains the process by which 
such methodologies will be 
documented, who is responsible for 
reviewing/ approving their use, and how 
the methodologies will be checked to 
ensure they yield the desired products 

D4. Technical Review of the Data 
Analysis 

Describes activities that will be used to X For IWTT SQAPP applies 
ensure the data analyses are being 
implemented as specified and will 
support project objectives 
Explains procedures for identifying and X For IWTT SQAPP applies 
notifying appropriate personnel if 
changes to the originally planned 
procedures are warranted, and the 
process for approving, documenting and 
implementing such changes 
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Sufficiently Not 
QAPP Element Addressed Applicable Explanatory Comments 

in PQAPP to Project 

05. Final Verification of Data Analysis 
and Reconciliation with User 
Requirements 

Describes the process for reviewing the X For IWTI SQAPP applies 
final work product to ensure that the 
work was generated in accordance with 
the QAPP, and that the work product 
addresses the overall project goals and 
objectives 
Describes how the results of this X For IWTI SQAPP applies 
assessment will be documented 
Describes how any limitations of the X For IWTI SQAPP applies 
data or data analyses that were used to 
prepare the final work product will be 
documented and communicated 

Deliverables and schedule under Task 2 

TASK 2- DELIVERABLES 

Deliverable Deadline 

SQAPP 
• 10 days after notification by the W ACOR and or 
QAC that an SQAPP is needed. 

Revisions based on EPA feedback • 7 days after receipt of EPA feedback. 

Final SQAPP for this Work Assignment • 5 days after EPA feedback 

PQAPP/SQAPP progress reports • Monthly 

Task 3 - Completion of 2015 Annual Review Report (ARR): 

ERG shall support EPA in completing the 2015 304m Annual Review Report (ARR). ERG shall 
complete the preparation of all necessary supporting documentation, data and information for the 
2015 ARR. ERG shall provide support in writing, formatting, proofing, editing and reviewing 
the draft report to create a final report. ERG shall provide support for the publication, web 
posting and possible sharing of information in public meetings and other outreach efforts, 
including 508 formatting of all necessary documents. 

ERG shall also finish assembling all information for the public and confidential records for the 
2015 annual review. ERG shall coordinate with the Office of Water Docket office to ensure the 
record will meet the docket's requirements including any Federal Docket Management System 
(FDMS) requirements. 
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TASK 3- DELIVERABLES 

Deliverable Date 

Complete the 2015 Annual Review Report (ARR) 
• According to a schedule developed by ERG and 
approved by the W ACOR. 

Provide the WACOR with a final draft of the 2015 ARR 
• According to a schedule developed by ERG and 
approved by the W ACOR. 

Respond to comments and necessary revisions to the • Within 10 working days after being provided by 
document theWACOR. 

Provide the Final2015 Annual Review Report 
• According to a schedule developed by ERG and 
approved by the W ACOR. 

Task 4 -- Preparation and Publication of the Preliminary 2016 Final Plan: 

ERG shall support EPA in writing and completing the Preliminary 2016 ELG Plan. ERG shall 
complete the preparation of all necessary supporting documentation, data and information for the 
Preliminary 2016 Plan. ERG shall provide support in writing, formatting, proofing, editing and 
reviewing and revising the draft Plan. ERG shall provide support for the publication, web 
posting and possible sharing of information in public meetings and other outreach efforts about 
the Plan. ERG shall provide all necessary support to compile, address and respond to all public 
comments on the Preliminary 2016 Plan. 

ERG shall also finish assembling all information for the public and confidential records for the 
Preliminary 2016 Plan. ERG shall coordinate with the Office of Water Docket office to ensure 
the record will meet the docket's requirements including any FDMS requirements. 

TASK 4- DELIVERABLES 

Deliverable Date 

Draft the Prelim. 2016 ELG Plan 
• According to a schedule developed by ERG and 
approved by the W ACOR. 

Provide the W ACOR with a draft of the Prelim. Plan 
• According to a schedule developed by ERG and 
approved by the W ACOR. 

Compile, address and respond to all public comments from • According to a schedule developed by ERG and 
the Preliminary 2016 Plan approved by the W ACOR. 
Respond to W ACOR/reviewer comments and necessary • Within 10 working days after being provided by 
revisions to the document theWACOR. 

Task 5 - Conduct the 2016 Annual Review and Preparation of the 2016 Annual Review 
Report (ARR): 

ERG shall support EPA in completing the 2016 304m annual review and in preparation of the 
2016 Annual Review Report (ARR). The 2016 annual review is to be completed using methods 
and approaches agreed upon by theW A COR. ERG shall complete the preparation of all 
necessary supporting documentation, data and information for the 2016 annual review and the 
ARR. ERG shall provide support in writing, formatting, proofing, editing and reviewing the 
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draft report to create a final report. ERG shall provide support for the publication, web posting 
and possible sharing of information in public meetings and other outreach efforts, including 508 
formatting of all necessary documents. 

ERG shall also finish assembling all information for the public and confidential records for the 
2016 review. ERG shall coordinate with the Office of Water Docket office to ensure the record 
will meet the docket's requirements including any FDMS requirements. 

TASK 5- DELIVERABLES 

Deliverable Date 

Complete the 2016 Annual Review Report (ARR) 
• According to a schedule developed by ERG and 
approved by the W ACOR. 

Provide the WACOR with a final draft of the 2016 ARR 
• According to a schedule developed by ERG and 
approved by the W ACOR. 

Respond to comments and necessary revisions to the • Within 10 working days after being provided by 
document theWACOR. 

Provide the Final2016 Annual Review Report 
• According to a schedule developed by ERG and 
approved by the W ACOR. 

Task 6 - Preparation and Publication of the Final 2016 Plan: 

ERG shall support EPA in preparing the Final2016 ELG Plan. ERG shall complete the 
preparation of all necessary supporting documentation, data and information for the Final 2016 
Plan. ERG shall provide support in writing, formatting, proofing, editing and reviewing and 
revising the draft Plan. ERG shall provide support for the publication, web posting and possible 
sharing of information in public meetings and other outreach efforts about the Plan, including 
508 formatting of all necessary documents. 

ERG shall also assemble all information for the public and confidential records for the Final 
2016 Plan. ERG shall coordinate with the Office of Water Docket office to ensure the record 
will meet the docket's requirements including any FMDS requirements. 

TASK 6- DELIVERABLES 

Deliverable Date 

Draft the Final2016 ELG Plan 
• According to a schedule developed by ERG and 
approved by the W ACOR. 

Provide the WACOR with a draft of the Final2016 Plan 
• According to a schedule developed by ERG and 
approved by the W ACOR. 

Respond to W ACOR/reviewer comments and necessary • Within 10 working days after being provided by 
revisions to the Final2016 Plan theWACOR. 
Provide the final draft of the Final 2016 ELG Plan ready for • According to a schedule developed by ERG and 
publication approved by the W ACOR. 
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Task 7 - Conduct and Prepare Other Studies and Investigations as Needed. 

ERG shall provide support for the implementation of existing and potentially revised effluent 
guidelines rulemakings, including preliminary category reviews, Preliminary Studies and other 
investigations of industry discharges as needed and identified by EPA and from the annual 
reviews. Specifically, ERG will continue with the study of the Metal Finishing industry. The 
Metal Finishing study will entail conducting up to 10 site visits to metal finishing plants to gather 
information and knowledge about the metal finishing processes and operations. For planning 
purposes, ERG shall assume these site visits will be to two or more facilities in the following 
geographic regions; California, Mid-west, Southwest, and East Coast. For other investigation 
planning purposes ERG should assume five investigations and other studies will be necessary 
during the performance period. ERG shall also support other ongoing investigations such as 
nanomaterials, pesticides, the DMR/TRI Comparison, the review of international TRI databases 
(Canada, Mexico), TSCA Work Plan Chemicals, the EDF report, MA TURA, and ChemView, as 
directed by theW A COR. 

TASK 7- DELIVERABLES 

Deliverable Date 

Draft of study report and other documents for Metal • According to a schedule developed by ERG and 
Finishing approved by the W ACOR. 

Drafts of other studies and investigations as needed. 
According to a schedule developed by ERG and 
approved by the W ACOR. 

Final study report and other documentation for Metal • According to a schedule developed by ERG and 
Finishing approved by the W ACOR. 

Final reports/memos for other studies and investigations 
• According to a schedule developed by ERG and 
approved by the W ACOR. 

Task 8- Industrial Wastewater Treatment Technology (IWTT) and Historic ELG Access 
(HELGA) Databases 

ERG shall provide technical support for the continued development and ongoing implementation 
of databases for the support of 304m planning and ELG implementation, including the IWTT 
Database and the HELGA Database. Specifically, ERG will help with the preparation of the 
databases where necessary, coordinate with other contractors, share data and information for 
populating the databases, support ongoing collection of data and information to go into the 
databases, and assist with public outreach and communication as directed by theW A COR. 

TASK 8- DELIVERABLES 

Deliverable Date 

Ongoing population of IWTT 
Ongoing, with Technical Direction from 
WACOR 

Completion of IWTT database reports and formats 
According to a schedule developed by ERG and 
approved by the W ACOR 
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TASK 8- DELIVERABLES 

Preparing the IWTT Database for public access 
According to a schedule developed by ERG and 
approved by the W ACOR 

Developing the HELGA Database 
According to a schedule developed by ERG and 
approved by the W ACOR 

Task 9 - General Effluent Guidelines Implementation Support and Technical Support: 

ERG shall provide technical support for the implementation of existing effluent guidelines 
rulemakings. Specifically, ERG will help with the preparation of guidance documents supporting 
the implementation of the existing effluent guidelines. For planning purposes ERG should 
assume eight (8) technical memos supporting existing effluent guidelines. Preparation of these 
eight (8) technical memos will likely involve the review of current permits and fact sheets, DMR 
data, and other facility specific information. 

ERG will provide technical support to the EPA in responding to inquiries from other EPA 
offices, stakeholders, and permitting authorities in implementing existing effluent guidelines. 
For planning purposes ERG should assume twelve (12) requests of varying effort will be 
required by EPA during the period of performance. 

ERG will prepare materials identified by theW ACOR through written technical direction to 
support Agency briefings as well as EPA's 304(m) outreach activities to the public and to 
industry. These materials may include presentations, reports, brochures, leaflets, and posters. 

ERG shall provide supporting information for briefings and support on FOIAs (i.e. locating and 
supplying the WACOR or CL-COR with relevant information to be used in the Agency's 
response to the FOIA) as directed in writing by theW ACOR or CL-COR. For purposes of the 
workplan, ERG shall assume that it will support three FOIA requests and three briefings. 

ERG may be required to attend outreach activities or ship materials on a case-by-case basis as 
required by the W A COR's technical direction. ERG will submit detailed plans and approaches 
upon receipt of technical direction from theW A COR. ERG will submit materials to EPA for 
review and approval prior to their implementation. When conducting outreach activities, ERG 
personnel will clearly identify themselves as contractor employees both orally and via the use of 
identification badges. Typically ERG will be required to provide products within two weeks or 
less. 

TASK 9- DELIVERABLES 

Deliverables Deadline 

Eight Technical Memos Supporting Existing Effluent Guidelines • By written technical direction. 

Twelve (12) Technical Support Actions For EPA Offices, Stakeholders, And 
• By written technical direction. Permitting Authorities In Implementing Existing Effluent Guidelines 

Presentations, Reports, Brochures, Leaflets, And Posters • By written technical direction. 
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TASK 9- DELIVERABLES 

Briefing I FOIA Support 

Task 10- CBI Procedures: 

• Requests to be supplied within 
14 days 

During the course of the work assignment, ERG will be accessing and evaluating CBI. As such, 
ERG shall adhere to EPA's CBI policy and procedures as described in the contract statement of 
work, Section 1.2. ERG must maintain CBI security clearance to use CBI information (Refer to 
Section H of the schedule for security requirements and 70 FR 9070; February 24, 2005). ERG 
will not disclose any CBI to anyone other than EPA without prior written approval from the 
W A COR. ERG shall utilize CBI information in accordance with contract requirements and 
limitations to include using the "Office of Science & Technology Confidential Business 
Information (OST-CBI) Application Security Plan," dated August 1, 2011 or its successor 
approved plans. 

TASK 10-DELIVERABLES 

Deliverable Deadline 

A CBI program in compliance with the requirements of the contract and the • Ongoing 
requirements of ERG's CBI Plan. 

Task 11. - E.JScreen: 

ERG will prepare the final paper explaining the enhanced Water Indicators. ERG will also 
provide ongoing support for briefing OW management, OEI and OEJ to ensure the new water 
indicators are acceptable and function. ERG shall assist EPA in making revisions to the new 
indicators given EPA feedback and then develop the final water indicators for EJScreen. ERG 
will also provide technical support to EPA at workgroup meetings and provide support to assist 
EPA in implementing the new water indicators into EJScreen and supporting any public 
information dissemination. 

TASK 11- DELIVERABLES 

Deliverable Deadline 

Prepare the final paper explaining the enhanced Water According to a schedule developed by ERG and 
Indicators approved by the W ACOR. 

Provide ongoing support for briefing OW management, OEI According to a schedule developed by ERG and 
and OEJ approved by the W ACOR. 

Assist EPA in making revisions to the new indicators given According to a schedule developed by ERG and 
EPA feedback approved by the W ACOR. 

Develop final Water Indicators for EJScreen 
According to a schedule developed by ERG and 
approved by the W ACOR. 

Technical support to EPA at workgroup meetings Ongoing 
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Task 12. - Records Management: 

This task requires ERG to continue and complete the records management work started under the 
previous work assignment. As EAD' s prime technical contractor for many years, the Contractor 
has stored and managed confidential (CBI) and nonconfidential (non-CBI) records for numerous 
rulemakings and other EAD activities. After conducting reviews in 2012 and 2014, the 
Contractor reported possessing records for, among others, the following (docket numbers 
included, if appropriate): 

Concentrated Animal Feeding Operations (CAFOs): EPA-HQ-OW-2002-0025 and EPA-HQ­
OW-2005-0037 
Coal Mining (Western Remining): W -99-13 
Coastal Oil and Gas 
Pharmaceutical Manufacturing: OW-2003-007, plus a 0911998 rule for which there was no 
docket number 
POTW Study 
Synthetic-based Drilling Fluids 
Airport Deicing: EPA-HQ-2004-0038 
Iron and Steel: W-00-25 II and EPA-OW-2002-0027 
Pulp and Paper: no docket numbers for 0411998 rule or 0811998 amendment 
Alaska Cruise Ships 
Metal Products and Machinery Project File 

Since the dockets above are now inactive, it is appropriate to properly archive those records 
which should be preserved and to destroy those records for which EAD no longer has any need 
of retention. As a general matter, EAD tasks the Contractor with disposal of any non-CBI found 
in the records listed above. The only non-CBI records that may be retained, at EAD's direction, 
are those which may be used to assemble future historic ELG databases. Such records are most 
likely found in the CAFOs, Coastal Oil and Gas, POTW Study, Airport Deicing, Iron and Steel, 
and Pulp and Paper records. 

Any CBI in the records above will be handled one of two ways: either destruction or preparation 
for transfer to the Federal Records Center (FRC). Any CBI non-docket items shall be destroyed, 
with their CBI cover sheets retained and delivered to EAD if the CBI passed through EAD. CBI 
docket items, on the other hand, will be prepared for delivery to the FRC, on a docket-by-docket 
basis. The Contractor will prepare indices in MS Word and Adobe Acrobat formats for each box 
of such CBI records. Once completed, the Contractor will arrange for delivery of the boxes to 
EAD. 

EAD is also aware that the Contractor already possesses records for the Pharmaceutical 
Manufacturing Industry which have previously acceded to the FRC. Since it has also identified 
those records as currently inactive, the Contractor shall return those boxes to EAD so that they 
can be returned to the FRC. 
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TASK 12- DELIVERABLES 

Deliverable Deadline 

Continued Disposal of non-CBI According to a schedule developed by ERG and 
approved by the W ACOR 

Continued Destruction of CBI non-records 
According to a schedule developed by ERG and 
approved by the W ACOR 

Continue Boxing and Delivery of CBI records to EAD, According to a schedule developed by ERG and 

properly boxed and indexed approved by the W ACOR 

Page 21 of 21 



United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 3-05 

EPA 
Work Assignment D 0 Other Amendment Number: 

000001 

Contract Number I Contract Period 09/26/2012 To 09/25/2016 Title of Work Assignment/SF Site Name 

EP-C-12-021 Base Option Period Number 3 Eval of Industrial Discharges 
Contractor I Specify Section and paragraph of Contract SOW 

EASTERN RESEARCH GROUP, INC. N/A 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 09/26/2015 To 09/25/2016 

Comments: 

The purpose of this Amendment 1 is to create a FedConnect portal in order to receive a work plan due to an error on 
the original work assignment transmission. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
<::: 

(Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 

09/26/2012 To 09/25/2016 
This Action: 

Total: 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name William Swietlik Branch/Mail Code: 

Phone Number 202-566-1129 

(Signature) (Date) FAX Number: 

Project Officer Name Meg han Hessenauer Branch/Mail Code: 

Phone Number: 202-566-1040 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Brad Heath Branch/Mail Code: 

Phone Number: 513-487-2352 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 3-05 

EPA 
Work Assignment D 0 Other Amendment Number: 

000001 

Contract Number I Contract Period 09/26/2012 To 09/25/2016 Title of Work Assignment/SF Site Name 

EP-C-12-021 Base Option Period Number 3 Eval of Industrial Discharges 
Contractor I Specify Section and paragraph of Contract SOW 

EASTERN RESEARCH GROUP, INC. N/A 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 09/26/2015 To 09/25/2016 

Comments: 

The purpose of this Amendment 1 is to create a FedConnect portal in order to receive a work plan due to an error on 
the original work assignment transmission. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
c 

(Max 6) (Max4) Code (Max 6) (Max 7) (Max 9) (Max4) (Max 8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 

09/26/2012 To 09/25/2016 
This Action: 

Total: 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name William Swietlik Branch/Mail Code: 

Phone Number 202-566-1129 

(Signature) (Date) FAX Number: 

Project Officer Name Meg han Hessenauer Branch/Mail Code: 

Phone Number: 202-566-1040 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Brad Heath 

--?-L-~ 
Branch/Mail Code: 

(5"L( 9118/2015 Phone Number: 513-487-2352 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



EPA 
United States Environmental Protection Agency 

Washington, DC 20460 

Work Assignment 

Work Assignment Number 

3-05 

D Other 0 Amendment Number: 

000002 

Contract Number 

I 
Contract Period 

Base 

09/26/2012 To 09/25/2016 Title of Work Assignment/SF Site Name 

EP-C-12-021 Option Period Number 3 Eval of Industrial Discharges 
Contractor 

EASTERN RESEARCH GROUP, INC. I 
Specify Section and paragraph of Contract SOW 

N/A 
Purpose: 

Comments: 

D Work Assignment 

[2£] Work Assignment Amendment 

D Work Plan Approval 

D Work Assignment Close-Out 

D Incremental Funding 

Period of Performance 

From 10/30/2015 ~ 09/25/2016 

The purpose of this Amendment 2 is to create a FedConnect portal in order to receive a work plan due to an error on 
the original work assignment transmission. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max2) 

" c 
:::J 

DCN 
(Max 6) 

Budget/FY 
(Max4) 

Appropriation 
Code (Max 6) 

Budget Org/Code 
(Max 7) 

Program Element 
(Max 9) 

Object Class 
(Max4) 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: 

09/26/2012 ~ 09/25/2016 
This Action: 

Total: 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: 

Cumulative Approved: Cost/Fee: 

Work Assignment Manager Name Wi 11 iam Swietli k 

(Signature) (Date) 

ProjectOfficerName Meghan Hessenauer 

(Signature) (Date) 

Other Agency Official Name 

(Signature) (Date) 

Contracting Official Name 

10/30/2015 
(Siqnature) !Date 

Work Assignment Form. (WebForms v1.0) 

Amount (Dollars) (Cents) 

LOE: 

LOE: 

LOE: 

Branch/Mail Code: 

Site/Project 
(Max 8) 

Phone Number 202-566-1129 

FAX Number: 

Branch/Mail Code: 

Phone Number: 202-566-1040 

FAX Number: 

Branch/Mail Code: 

Phone Number: 

FAX Number: 

Branch/Mail Code: 

Phone Number: 513-487-2352 

FAX Number: 

Cost Org/Code 
(Max 7) 



United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 3-05 

EPA 
Work Assignment D 0 Other Amendment Number: 

000002 

Contract Number I Contract Period 09/26/2012 To 09/25/2016 Title of Work Assignment/SF Site Name 

EP-C-12-021 Base Option Period Number 3 Eval of Industrial Dischargers 
Contractor I Specify Section and paragraph of Contract SOW 

EASTERN RESEARCH GROUP, INC. See PWS 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

lli] Work Plan Approval From 10/30/2015 To 09/25/2016 

Comments: 

This Work Plan Approval incorporates Amendment 2. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
<::: 

(Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: $0.00 LOE: 0 
09/26/2012 To 09/25/2016 
This Action: $929,699.00 9,711 

Total: $929,699.00 9,711 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: 10/20/2015 Cost/Fee: $929,699.00 LOE: 9, 711 

Cumulative Approved: Cost/Fee: $929,699.00 LOE: 9, 711 

Work Assignment Manager Name William Swietlik Branch/Mail Code: 

Phone Number 202-566-1129 

(Signature) (Date) FAX Number: 

Project Officer Name Meg han Hessenauer Branch/Mail Code: 

Phone Number: 202-566-1040 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Brad Heath Branch/Mail Code: 

Phone Number: 513-487-2352 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 3-05 

EPA 
Work Assignment D 0 Other Amendment Number: 

000003 

Contract Number I Contract Period 09/26/2012 To 09/25/2016 Title of Work Assignment/SF Site Name 

EP-C-12-021 Base Option Period Number 3 Eval of Industrial Discharges 
Contractor I Specify Section and paragraph of Contract SOW 

EASTERN RESEARCH GROUP, INC. N/A 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 12/29/2015 To 09/25/2016 

Comments: 

The purpose of this Amendment 3 is to ADD Phillip Flanders (Phone: 202-566-8323; Fax: 202-566-1053; E-Mail: 
flanders.phillip@epa.gov) as a Task Manager for Tasks 7 and 8. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
c 

(Max 6) (Max4) Code (Max 6) (Max 7) (Max 9) (Max4) (Max 8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 

09/26/2012 To 09/25/2016 
This Action: 

Total: 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name William Swietlik Branch/Mail Code: 

Phone Number 202-566-1129 

(Signature) (Date) FAX Number: 

Project Officer Name Meg han Hessenauer Branch/Mail Code: 

Phone Number: 202-566-1040 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Brad Heath 

--~ 
Branch/Mail Code: 

(5"L( 12/29/2015 Phone Number: 513-487-2352 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

3-05 

EPA 
Washington, DC 20460 

Work Assignment D Other 0 Amendment Number: 

000004 

Contract Number I Contract Period 09/26/2012 To 09/25/2016 Title of Work Assignment/SF Site Name 

EP-C-12-021 Base Option Period Number 3 Eval of Industrial Discharges 
Contractor I Specify Section and paragraph of Contract SOW 

EASTERN RESEARCH GROUP, INC. See PWS 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 07/29/2016 To 09/25/2016 

Comments: 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
<::: 

:::J (Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 

09/26/2012 To 09/25/2016 
This Action: 

Total: 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee LOE: 

Cumulative Approved: Cost/Fee LOE: 

Work Assignment Manager Name William Swietlik Branch/Mail Code: 

Phone Number: 202-566-1129 

(Signature) (Date) FAX Number: 

Project Officer Name Meg han Hessenauer Branch/Mail Code: 

Phone Number: 202-566-1040 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Brad Heath Branch/Mail Code: 

Phone Number: 513-487-2352 

ISianature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



Performance Work Statement 
Contract EP-C-12-021 
Work Assignment 3-05 

Amendment4 

Title: Evaluating Categories of Industrial Dischargers for Potential National Regulations 

Work Assignment Contracting Officer's Representative (WACOR): 

William F. Swietlik 
U.S. EPA/OW/OST/EAD (4303T) 
EPA West, Room 6231AA 
1200 Pennsylvania Ave., N.W. 
Washington, DC 20460 
Phone:202-566-1129 
Fax: 202-566-1053 
E-mail: swietlik.william@epa.gov 

Alternate Work Assignment Contracting Officer's Representative (A WACOR): 

Samantha Lewis 
U.S. EPA/OW/OST/EAD (4303T) 
EPA West, Room 6233F 
1200 Pennsylvania Ave., N.W. 
Washington, DC 20460 
Phone: 202-566-1058 
Fax: 202-566-1053 
E-mail: lewis.samantha@epa.gov 

Period of Performance: July 29, 2016 through September 25, 2016 

Purpose: 

The purpose of this amendment is twofold. First, to add Emily Trentacoste and Jezebele Alicea 
as Co-Task Managers for Task 5 under the original work assignment and to add Ahmar Siddiqui 
as a new Task Manager for Task 7 removing Phillip Flanders. 

New Co-Task Manager under Task 5 work on Pesticides, OCPSF and Electronics and 
Electrical Components: 

Emily Trentacoste 
U.S. EPA/OW/OST/EAD (4303T) 
EPA West, Room 6233M 
1200 Pennsylvania Ave., N.W. 
Washington, DC 20460 
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Phone: 202-566-0703 
Fax: 202-566-1053 
E-mail: trentacoste.emily@epa.gov 

New Co-Task Manager under Task 5 for work on Nanomaterials, Batteries and Iron and 
Steel: 

Jezebele Alicea 
U.S. EPA/OW/OST/EAD (4303T) 
EPA West, Room 6233Y 
1200 Pennsylvania Ave., N.W. 
Washington, DC 20460 
Phone: 202-566-1755 
Fax: 202-566-1053 
E-mail: alicea.jezebele@epa.gov 

New Task Manager under Task 7 work on Metal Finishing: 

Ahmar Siddiqui 
U.S. EPA/OW/OST/EAD (4303T) 
EPA West, Room 6231 S 
1200 Pennsylvania Ave., N.W. 
Washington, DC 20460 
Phone: 202-566-1044 
Fax: 202-566-1053 
E-mail: siddigui.ahmar@epa.gov 

The second purpose of this amendment is to add more LOE to be able to complete work under 
the existing tasks that has taken more time than anticipated. This includes work on the industry 
investigations for the 2016 Annual Review Report under Task 5 for which data and information 
were harder to find than anticipated ( 10% of the additional LOE needed), the work under Task 6 
for preparing the 304m website for which EPA decided to do a major overhaul (+10% LOE 
needed), the work under Task 8 on the HELGA Database which was more complicated to design 
than anticipated (20% extra LOE needed) and the work populating the IWTT Database for which 
more treatment performance studies were found than anticipated (10% of extra LOE needed). 
This also includes 10 additional site visits for Metal Finishing under Task 7 to collect more data 
and information to profile metal finishing processes, pollutant discharges and treatment 
technologies. Additional data is needed to more fully profile the metal finishing industry given 
the wide range of pollutant generating operations performed by this industry and changes in 
those operations since the original ELG (50% of the extra LOE needed). 

Page 2 of2 



United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 3-29 

EPA 
Work Assignment D D Amendment Number: Other 
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EASTERN RESEARCH GROUP, INC. 3.0, 3.1, 3.6, 3.7, 4.0, 4 0 7, 5.0 
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D Work Assignment Amendment D Incremental Funding 
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Work shall not commence on this Work Assignment until September 26, 2015. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 
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Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 
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(Signature) (Date) FAX Number: 
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Contracting Official Name Brad Heath Branch/Mail Code: 

Phone Number: 513-487-2352 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



Performance Work Statement 
Contract EP-C-12-021 
Work Assignment 3-29 

Title: Steam Electric Effluent Guidelines Regulatory Support 

Work Assignment Contracting 
Officer's Representative (WACOR): Jezebele Alicea-Virella 

Alternate Work Assignment Contracting 
Officer's Representative (Alternate WACOR): Ronald Jordan 

Task Manager (Task 3.1): William Swietlik 

Period of Performance (POP): September 26, 2015 through September 25, 2016 

New Contracting Terminology From Environmental Protection Agency Acquisition Guide (EPAAG) Subsection 1.6.5 

Contract-Level Contracting Officer's Representative (CL-COR) =Project Officer (PO) 

Alternate Contract-Level Contracting Officer's Representative (Alternate CL-COR) =Alternate Project Officer (APO) 

Work Assignment Contracting Officer's Representative (WACOR) =Work Assignment Manager (W AM) 

Alternate Work Assignment Contracting Officer's Representative (Alternate WACOR) =Alternate Work Assignment Manager (AW AM) 

1- Purpose: 

The purpose of this work assignment is to guide the contractor identifying tasks that need to be 
performed to provide regulatory support to EPA in the development of effluent limitations guidelines 
and standards for the steam electric power generating point source category (40 CFR Part 423). 
Specifically but not limited to technical support after final rule promulgation for the steam electric 
power generating industry category. 

II- Introduction: 

The Clean Water Act directs EPA to develop national regulations placing limits on the pollutants that 
are discharged by categories of industry to rivers and streams or to sewage treatment plants. During 
previous option periods, the contractor collected and analyzed information necessary to develop effluent 
limitations and guidelines (ELGs) for the steam electric power generating point source category ( 40 
CFR Part 423). These effluent guidelines are under a consent decree to sign a decision taking final 
action on the rulemaking by September 30, 2015. This work assignment supports EPA's completion of 
the final rule including any necessary analyses, documentation, and record support after promulgation of 
the final rule. Also, following final rule promulgation, additional support associated but not limited to 
regulatory implementation, outreach and training to different stakeholders, and litigation is required 
under this work assignment. 

Key tasks under this work assignment include: 
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• Providing technical support in planning and scoping rulemaking activities for the final rule. 
• Providing support during final rule interagency review. 
• Completing all analyses, documentation, and memoranda for the final rule. 
• Compiling and organizing the rulemaking record for final regulation, including associated docket 

preparations, cleanup and sanitization. 
• Continuing support developing written technical responses to comments received during 

proposal, including finalizing the response to comments document. 
• Evaluating technical data submitted in comments and revise technical methodology and analyses, 

as appropriate. 
• Providing technical support for outreach and implementation activities, including public 

meetings and trainings. 
• Assisting in litigation including compiling and organizing the final docket index as defined and 

required by the court. 

II- General Work Assignment Requirements (PWS Section 3.0) 

Deliverable Formatting and Terminology 

Throughout this work assignment, the contractor shall provide draft and final reports to electronic 
format, with hard copy format also provided when directed by the W A COR. The W ACOR and 
contractor will use the terminology defined in Attachment A to improve the deliverable review process. 
The contractor shall discuss the computer file formats to be used for word processing, spreadsheet, 
database and graphics with theW ACOR prior to file preparation. 

In addition, the WACOR will identify for the contractor which documents will be posted on EPA's 
Effluent Guidelines webpage (http://water.epa.gov/scitech/wastetech/guide/steam index.cfm). These 
documents posted to the Effluent Guidelines webpage must be Section 508 compliant. 1 

Travel 

Non-local travel by the contractor employees or subcontractors will be required to support the scope of 
this work assignment. The contractor shall provide specific travel details and costs for any travel directly 
chargeable under this WA and must submit it for travel approval by the WACOR and the Contract-Level 
COR (CL-COR) before each trip occurs (as specified by the contract per clause H.32). 
Under this WA, EPA staff is planning to attend the International Water Conference on November 15-19, 
2015 in Orlando, Florida. For planning purposes, the contractor shall include one staff attending this 
conference to support EPA. 

Guidance Regarding Conferences 

No single event under this Work Assignment is anticipated to exceed $20,000. The Contractor shall 
immediately notify the EPA Contracting Officer (CO), CL-COR and WACOR of any anticipated event 
involving support for a meeting, conference, workshop, symposium, retreat, seminar or training that may 
potentially incur $20,000 or more in cost during performance. 

1 See http://www.epa.gov/epahome/accessibility.htm. 
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Conference expenses are all direct and indirect costs paid by the government and include any associated 
authorized travel and per diem expenses, room charges for official business, audiovisual use, light 
refreshments, registration fees, ground transportation and other expenses as defined by the Federal 
Travel Regulations. All outlays for conference preparation should be included, but the federal employee 
time for conference preparation should not be included. After notifying EPA of the potential to reach 
this threshold, the Contractor shall not proceed with the task(s) until authorized to do so by the 
Contracting Officer. 

Confidential Business Information 

During the course of the work assignment, the contractor will be accessing and evaluating CBI. The 
contractor shall, at all times, adhere to Confidential Business Information (CBI) procedures when 
handling industry information. The contractor shall manage all reports, documents, and other materials 
and all draft documents developed under this work assignment in accordance with the procedures set 
forth in the "Security Plan for Handling Confidential Business Information Under the Clean Water Act" 
(September 2002) or its successor approved plans. 

Identification as Contracting Staff 

To avoid the perception that contractor personnel are EPA employees, contractor personnel shall be 
clearly identified as independent contractors of EPA when participating in events with outside parties 
and visiting field sites. When speaking with the public the contractor should refer all interpretations of 
policy to theW A COR. 

Limitation of Contractor Activities 

The contractor shall submit drafts of all deliverables to the W ACOR for review prior to submission of 
the final product. The contractor shall incorporate all W ACOR comments into all final deliverables, 
unless otherwise agreed upon by theW A COR. The contractor will adhere to all applicable EPA 
management control procedures as implemented by the CO, CL-COR, and W A COR. 

Deliverable Due Dates 

For developing this W A workplan, the contractor shall assume the deliverable due dates in the tables for 
each task presented further. TheW ACOR needs to provide to the contractor technical direction where 
deliverable dates are not specified in tables. Major technical deliverables shall be subject to internal 
contractor peer review by an expert(s) not directly involved in the mainstream Work Assignment tasks. 
Deliverables will be prepared with proper adherence to EPA style and format requirements. 

III- Tasks 

Task 1 - Program Management (PWS Section 3.0) 

The contractor shall develop a detailed work plan that outlines the approach and methodology necessary 
for each task identified in this work assignment. The work plan shall specify the necessary steps for each 
task; list of the personnel projected to participate; direct and indirect costs such as labor, and travel; and 
estimated hours and budget by task and deliverables to complete this work assignment. The work plan 
shall be submitted to the CO, CL-COR and W ACOR in accordance with contract requirements. 
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The contractor shall prepare and submit electronic monthly progress reports to the CO, CL-COR and 
W A COR. This progress report will document the costs incurred and work performed during the 
previous accounting period, and the work planned for the current accounting period. 

In addition to a monthly progress report, the contractor shall prepare mid-monthly and monthly status 
summaries to the CL-COR and WACOR. The mid-monthly and monthly status reports shall list the 
following information by task: summaries of costs and LOE expended for the reporting period; a table of 
hours by personnel for each task; and the cumulative hours (LOE) and dollars (and the percentage of 
each) expended for each task. The mid-monthly and monthly summaries of costs and expenditures LOE 
shall be provided prior to the progress report. These reports and summaries shall use a format similar to 
that used by the contractor to report such information for previous option periods work assignments 
(W A 0-29, 1-29, and 2-29). The contractor shall inform the CO, CL-COR and W ACOR in writing when 
50%, 75%, and 90% of the allocated hours or dollars have been expended. 

TASK 1- DELIVERABLES 

Deliverable Due Date 

Work Plan In accordance with contract requirements 

Monthly Progress Reports Monthly 

Monthly & Mid-monthly Status Summaries Mid-monthly and monthly 

Task 2 - Quality Assurance (PWS Section 3.1) 

Tasks included in this work assignment are continuing work for the steam electric effluent guidelines 
regulatory support approved under WA 9-29 of a previous contract (68-C-02-095) and under previous 
options work assignments (W A 0-29, 1-29, and 2-29) of current contract (EP-C-12-021). See 
Attachment B for effluent guidelines development process. In this W A, the contractor shall continue 
tasks as previously approved in QAPP- Revision 4, dated April2013. In addition, the contractor shall 
evaluate when revisions to current QAPP are necessary and communicate with theW ACOR to 
determine a delivery date to address them by providing a technical direction. 

2.1 Background 

Quality Assurance Project Plans are required under the Agency's Quality Assurance Policy CI0-
2105, formerly EPA Order 5360.1 A2 (May 2000), and implementing guidance CI0-2105-P-01-
0 (May 2000). All projects that involve the generation, collection, analysis, and use of environmental 
data must have an approved Quality Assurance Project Plan (QAPP) in place prior to the 
commencement of the work. Examples of these environmental data operations are provided in Table 1-1 
below. 
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Table 1-1. Examples of work that involves the collection, generation, evaluation, analysis, or use of 
environmental data 

Item Examples 
Data Includes field sampling information (sample location information, flow measurements, 

temperature, pH, physical observations, etc.), laboratory measurements (e.g., chemical, 
physical, biological, radiological measurements), data collected from questionnaires, 
economic data, census data, and any other types of existing data (i.e., data generated for a 
different purpose or generated by a different organization) 

Data Includes field studies, laboratory studies, and generation of modeling output 
generation 

Data Includes field surveys, questionnaire surveys, literature searches, and third party data 
collection 

Data Includes data inspection, review, assessment, and validation 
evaluation 

Data Includes statistical, engineering, and economic analysis, and testing, evaluation, and 
analysis validation of methods and models; database creation, data extraction, and data 

manipulation 

Data Use Any use of data to support EPA decisions, regulations, policy, publications, or tools 
(including effluent guidelines, 304(m) program, standards, environmental assessments, 
and models, tools, or reports disseminated by EPA to assist other organizations in 
implementing environmental programs) 

Note that QAPPs are required for the development or revision of models and software that support the 
generation, collection, evaluation, analysis, or use of data. (A model is set of equations and assumptions 
used to predict unknown data.) When existing models are used as a tool to generate or evaluate data, the 
project QAPP must describe the model and explain how it will be used and how its output will be 
evaluated to ensure the modeling effort meets the overall quality objectives for the project. Development 
or revision of new models also must be supported by a QAPP that describes the objectives for the 
model, the quality criteria that will be applied to the model, and the procedures for evaluating whether 
the model meets those criteria. 

2.2 QA Project Plan Requirements 

The Contractor has previously prepared a contract-wide Programmatic QAPP (PQAPP) for Contract EP­
C-12-021. This PQAPP describes, in a single document, information that is not site or time-specific, but 
applies throughout the program (i.e., the duration of the contract). When tasked with preparing the 
PQAPP, the Contractor was informed that the PQAPP may need to be supplemented with project-specific 
details to support individual work assignments that involve the collection, generation, evaluation, 
analysis, or use of environmental data. 

The activities in this work assignment involve gathering, evaluating, analyzing, and otherwise using 
existing environmental data (also known as "secondary" use of data). However, EPA has determined 
that the Contractor is operating under the existing PQAPP and that the PQAPP addresses QA 
requirements for this work assignment. 
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In support of this work assignment, the Contractor shall ensure that the work plan provides enough 
detail to clearly describe specific objectives of the project(s) supported by this work assignment, 
including typical questions that must be answered when collecting and analyzing existing data to support 
effluent limitations and guidelines industry rulemaking. 

• The type of data to be gathered or used under this work assignment to support the project 
objectives-including data from search engines, federal databases, EPA data bases-as a well as a 
rationale for when those databases are appropriate and what data available in each will support the 
project 

• The quality objectives needed to ensure the data will support the project objectives, and 
• The QA/QC activities to be performed to ensure that any results obtained are documented and are 

of the type, quality, transparency, and reproducibility needed. 

2.3 Additional QA Documentation Required 

The EPA Quality Manual for Environmental Programs (CIO 2105-P-01-0, May 2000) requires 
published Agency reports containing environmental data to be accompanied by a readily identifiable 
section or appendix that discusses the quality of the data and any limitations on the use of the data with 
respect to their originally intended application. The EPA Quality Manual further requires Agency 
reports to be reviewed by the QA manager (or other authorized official) before publication to ensure that 
an adequate discussion of QA and QC activities is included. The purpose of the review is to ensure the 
reports provide enough information to enable a knowledgeable reader to determine if the technical and 
quality goals were met for the intended use of the data. Reports should include applicable statements 
regarding the use of any environmental data presented as a caution about possible misuse of the data for 
other purposes. 

For example, a Technical Support Document or Study Report must include a clear discussion of the 
quality management strategies (including the project goals and objectives, quality objectives and criteria, 
and QA/QC practices) that were employed to control and document the quality of data generated and 
used. These documents should also discuss any deviations from procedures documented in the EPA­
approved QAPP(s) supporting the project, the reasons for those deviations, any impact of those 
deviations had on data quality, and steps taken to mitigate data quality issues. 

In support of this Agency requirement, all major deliverables (e.g., Technical Support Documents, Study 
Reports, Analytical Methods) produced by the Contractor under this work assignment must include a 
discussion of the QA/QC activities that were performed to support the deliverable, and this discussion 
must provide a sufficient level of detail to allow the EAD QA Coordinator (or designee) to determine if 
the QA/QC strategies implemented for the project sufficiently support the intended use of the data. Upon 
receipt, theW ACOR will review each applicable report and certify whether the Contractor has adhered 
to the QA requirements documented in the Contractor's PQAPP. 

The Contractor also shall provide EPA with monthly reports of QA activities performed during 
implementation of this work assignment. These monthly QA reports shall identify QA activities 
performed to support implementation of this work assignment, problems encountered, deviations from 
the QAPP, and corrective actions taken. If desired, the Contractor may include this as a part of the 
contract-required monthly financial and technical progress report. 
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2.4 Data Quality Act/Information Quality Guidelines Requirements 

The Data Quality Act (also known as the Information Quality Act) requires EPA to ensure that 
influential information disseminated by the Agency is sufficiently transparent in terms of data and 
methods of analysis that the information is capable of being substantially reproduced. To support 
compliance with these data transparency/ data reproducibility requirements, EPA plans to include 
QAPPs as part of any rulemaking record documentation to be made available to the public. (This 
includes PQAPPs and SQAPPs.) The Contractor may claim information in QAPPs as confidential; if the 
Contractor chooses to do so, the Contractor shall submit a sanitized (i.e., public) version and an 
unsanitized (i.e., confidential) version at the time the QAPP is submitted for approval by EPA. The 
sanitized version shall be included in the public docket for the applicable rulemaking (or other docket 
record), and the unsanitized version shall be included in a non-public (i.e., confidential) portion of the 
docket (or record). 

Information contained in the approved QAPP shall be transparent and reproducible and meet the 
requirements of the Data Quality Act for influential information. EPA's Guidelines for Ensuring and 
Maximizing the Quality, Objectivity, Utility, and Integrity, of Information Disseminated by the 
Environmental Protection Agency (EPA/260R-02-008, October 2002), referred to as "EPA's 
Information Quality Guidelines," describe EPA procedures for meeting Data Quality Act requirements. 
Section 6.3 of EPA's Information Quality Guidelines indicate that "especially rigorous robustness 
checks" should be applied in circumstances where quality-related information cannot be disclosed due to 
confidentiality issues. Where applicable, the Contractors should indicate which results were obtained 
using the tools (SOPs, checklists, and guidelines) that the Contractor designates as confidential so that 
theW ACOR can easily identify the areas that shall require rigorous robustness checks and document 
that those checks have been performed. At the discretion of theW ACOR, the Contractors may be 
requested to prepare pre-dissemination review checklist as described in Section 5.5 of the Office of 
Water Quality Management Plan, February 2009. If this is required, the W ACOR shall notify the 
Contractor through written technical direction. 

Tasks included in this work assignment are continuing work for the steam electric effluent guidelines 
that was covered by the QAPP approved on April2013. 

TASK 2- DELIVERABLES 

Deliverable Due Date 

Monthly Reports of QA work performed Monthly throughout the WA period of 
(may be included in the Contractor's monthly performance 
progress report) 

Task 3- Technical and Record Support for Completion of the Final Rule (PWS Section 3.6, 3.7, 
4.0, 4. 7, 5.0) 

During a previous option period, the contractor collected, analyzed information necessary to develop 
effluent guidelines regulations for the steam electric power generating point source category proposed 
rule. In this W A, contractor shall continue necessary tasks to support promulgation and implementation 
of the final rule. The contractor shall provide technical support related to the following: characterization 
of pollutant discharges, industry profile, analyses of industry survey data, technology and process 
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change evaluations, calculation of compliance costs and pollutant reductions, comments responses, and 
preparation of the technical development document and other supporting documentation and 
memoranda, and other tasks as identified by the WACOR. 

In addition, the contractor shall provide support in responding to Freedom of Information Act (FOIA) 
requests for records. Such support includes researching existing documentation to identify potentially 
responsive records for the FOIA request or any FOIA appeal, and assisting EPA in compiling responsive 
documents. For purposes of developing the workplan, the contractor shall assume that there will be at least 
five FOIA requests for which support described above may be required. 

The contractor shall assemble and maintain a record of all documents relevant to the rulemaking 
proceedings, including preparing electronic versions of documents for the Agency's electronic docket 
system and preparing non-CBI versions (sanitized) of documents for public release. The contractor shall 
maintain an index of record materials and deliver the index to the WACOR quarterly. When directed by 
theW ACOR, the contractor shall deliver record documents to the electronic docket. The project file 
index will contain project file-only documents in addition to all draft record index documents. Only 
those documents that are part of the public docket shall be included in the final record index submitted 
with the docket. 

The contractor shall also assist in assembling the electronic docket, following EPA's policy for Section 
508 compliance as issued by the Edocket office. The contractor shall properly maintain any non-record 
working files in its possession including timely disposition in accordance with EPA records 
management policy. This includes any necessary cleanup of files and transfer of CBI records to the 
Federal Records Center. 

As part of this effort, the contractor shall participate in the International Water Conference, as described 
under the travel section, to obtain newly-released information on the state-of-the-art treatment 
technologies for waste streams under study. 

TASK 3- DELIVERABLES 

Deliverable Due Date 

Draft text for inclusion in Federal Register notice, 
preambles and notices of data availability; draft September 30, 2015 
regulatory text 

Final TDD September 30, 2015 

Final Preamble September 30, 2015 

Cost and Loads Report- Final Sanitized Version 
By written technical direction 

for the rulemaking docket 

Final Response to Comments document September 30, 2015 
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TASK 3- DELIVERABLES 

Deliverable Due Date 

Final rule support materials - final sanitized 
TDB byWACOR 

versions for the rulemaking docket 

Index of record materials Quarterly 

Index of items in the docket for the final rule By written technical direction 

Complete the upload of documents to the docket 
By written technical direction 

for the final rule 

Identify/compile FOIA-responsive records By written technical direction 

Task 3.1 - Environmental Engineering Analyses 

The contractor shall continue work provided under WA 2-29 and Amendment 1. In this WA, the 
contractor shall provide all necessary technical and scientific support to EPA to complete the 
environmental assessment (EA) work required for the steam electric effluent limitations guidelines final 
rule and necessary support after its publication regarding documentation, reports and final rule docket 
development as stated under Task 3. Under Task 3.1, the contractor shall provide support for the 
following tasks: 

• Finish conducting any EA analyses or methodologies as directed by theW ACOR in support of 

the final ELG rule. 

• Provide any lingering support on response to comments on environmental impacts/environmental 

improvements and other EA issues for the final rule. 

• Meet with EPA to discuss and compare approaches used in the steam electric EA analyses in 

relation to risk assessment approaches used in other EPA programs or with other ELG 

rulemakings. 

TASK 3.1- DELIVERABLES 

Deliverable Due Date 

Finish conducting any EA analyses or methodologies as Ongoing during period of 
directed by the W ACOR in support of the final ELG rule. performance. 
Provide support on response to comments on environmental 
impacts/environmental improvements and other EA issues By written technical direction 
for the final rule. 

Meet with EPA to discuss and compare approaches used in By written technical direction 
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the steam electric EA analyses in relation to risk assessment 
approaches used in other EPA programs or with other ELG 
rulemakings. 

Task 4 - Litigation Support 

This task includes administrative index assembly, record searches, review of EPA response to comment 
essays, and other searching and analysis related to litigation of the CWA section 316(b) rule. Note that 
litigation support tasks related to implementation and permitting support falls under Task 6. This task 
may also include technical support and permit review for purpose of developing briefings. 

Under this task, the contractor shall assemble the final docket index as defined and required by the court. 
Contractor shall note that this item may be different than maintaining the public docket index and the 
project file index as described in Task 3. Also, the contractor shall conduct searches of comments and 
responses to support Agency legal briefings, and shall retrieve record items in support of Agency 
litigation. For purposes of the workplan, assume this will require initiation of EPA legal briefs and 
preparations in early 2016. 

TASK 4- DELIVERABLES 

Deliverable Due Date 

Develop documentation in support of legal 
By written technical direction 

challenges of the final rule. 

Identify and compile litigation-responsive 
By written technical direction 

records and final docket index 

Task 5: Implementation and training support (PWS 3.7) 

Activities under this task support the development of implementation support documents for permit 
writers and the regulated industry. This task includes preparation of training materials, frequently asked 
questions, fact sheets, question and answer documents, case studies, cost tools, compliance cost 
calculators, development of benchmarks and document review processes for internal consistency, and 
related implementation support activities. This task also includes assistance in the development of a 
module(s) for the NPDES permit writer training sessions. 

Because of the complex nature of the ELGs, support will be provided to collect, compile, analyze, and 
present information and data, which may be used to develop the technical and scientific basis of draft 
guidance on NPDES permitting. Supplemental memos and supporting documents will be designed to 
provide permit writers responsible for issuing permits with information and data on control strategies, 
technology performance information, assessment methodologies and tools, water quality concerns, 
environmental impacts, and sampling techniques. These documents may also provide draft model permit 
language for steam electric power plants. 
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TASK 5- DELIVERABLES 

Deliverable Due Date 

Draft implementation and support and 
By written technical direction 

training materials 

Task 6 - General Technical Support (PWS Section 3.6, 3. 7) 

Using information provided by the WACOR, along with information gathered or developed by the 
contractor, the contractor shall assemble information and perform analyses related to steam electric 
power plant discharges as directed by theW ACOR through written technical direction. Much of the 
information used is expected to be an outgrowth of data collected under the other tasks of this work 
assignment. 

The tasks may include work such as support in preparing or gathering data for presentation at technical 
meetings, summarizing data to brief management on aspects of power plant operations, or preparing 
materials and participating in meetings, conferences and workshops to support EPA's outreach 
activities to the public, industry, and regulatory authorities. These materials may include reports, 
brochures, leaflets, posters, or other presentation materials. For purposes of preparing a work plan, the 
contractor shall assume there will be approximately ten written technical directives. 

TASK 6- DELIVERABLE 

Deliverable Due Date 

General technical support (as described By written technical direction 
above) 
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Attachment A - Improving the Deliverable Review Process 

Work Assignment 3-29 involves the production of several types of written products ranging from 
deliberative memos to published reports. The general work flow is for EPA to provide written guidance 
to the contractor on the development of these products. The contractor then develops the initial versions 
of these products. EPA reviews and revises these documents prior to finalization. Several iterations of 
development, review, and revision may be necessary prior to product finalization. TheW ACOR and 
contractor will use the following terminology and clarify the expectations for each deliverable via 
written direction. 

Clarification of Terminology 

One way for EPA to anticipate the amount of EPA review necessary for a contractor deliverable would 
be to better define the phase or version of the document in the development, review, and revision 
process. The following terms will be used in describing the phase or version of the contractor's 
deliverables: Concept Memo, First Draft, and Draft Final. These phases are described below. 

Concept Memo- A document used to present ideas for discussion. The writing style is not necessarily 
formal and may be as simple as presenting a list of ideas or options. The concept memo is considered an 
internal deliberative document and may be the result of prior topic discussions (and brainstorming 
meetings) between EPA, the contractor, and other stake-holders. EPA does not expect this type of 
document to have received senior technical review or the input of a technical editor. However, the 
concept memo is expected to have received some level of review (e.g., an internal contractor "peer-to­
peer" review) prior to delivery to EPA. Based on past experience, a concept memo is most useful as a 
tool to guide EPA in determining the desired audience and structure of a future "public-ready" work 
product. 

First Draft- An early version of a document that will ultimately be "public-ready". The document may 
still be an internally deliberative product. The writing style is clear but formal. The audience and 
structure (such as outline or questions to be answered) have been previously defined by and reviewed 
with EPA. This version is considered appropriate for senior technical review, particularly to confirm 
that the document answers the questions it is meant to address and that the document is appropriate for 
the intended audience. It is reasonable to expect that senior technical review may lead to further 
conversations with EPA. EPA's review of the deliverable is intended to confirm that ideas and concepts 
are presented as intended. 

Draft Final- A "public-ready" document that is ready for distribution to an internal audience (e.g., EPA 
workgroup) or external audience (e.g., EPA's Docket). The contractor shall confirm with EPA the 
intended audience for this document. Additionally, this version of the document incorporates EPA's 
comments on the previous versions of the document. Prior to submission to EPA the document will be 
reviewed by a technical editor to ensure consistency with the Executive Memorandum on 1 June 1998 
directing the Executive Departments and Agencies to write in plain language. Specifically, the technical 
editor will revise the document to address the following questions. 2 

• Is the document organized to serve the needs of readers? 
• Does the document explain how it is organized and how to use it? 
• Does the document start with items of most interest to reader? 

2 These questions were modified from the following EPA's website: http://www.epa.gov/plainlanguage/faqs.htm 
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• Are the chapter, table, and figure titles descriptive and helpful to readers in finding specific 
information more easily? 

• Are complicated topics summarized before describing all the details? 
• Does the document use the active voice? 
• Does the document include only information readers actually need? 
• Does the document use easy-to-read design features like lists, tables, graphics, and "white 

space"? 
• Are citations for references clearly identified and does the reader know how to gain access to 

these references? 

Additionally, the contractor will get approval from EPA on any other style sheets for Draft Final 
documents. 

Clarification of EPA's Expectations for Deliverables 

The deliverable review process can be improved if EPA clearly states its expectations for when senior 
technical review should take place and the purpose of the review. Specifically, EPA should identify for 
the contractor the "big-picture" objectives and questions for the senior technical review to address. The 
review should be able to comment on the clarity of the document and whether the document met the 
objectives and answered the questions identified by EPA. The contactor will share with EPA a summary 
of the review. 
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Performance Work Statement 
Contract EP-C-12-021 
Work Assignment 3-29 

Amendment I 

Title: Steam Electric Effluent Guidelines Regulatory Support 

Work Assignment COR (WACOR): Ron Jordan 

Alternate W ACOR: Jezebele Alicea Virella 

Task Manager (Task 3.1): William Swietlik 

Period of Performance (POP): March 30, 2016 through September 25, 2016 

1- Purpose: 

Under work assignment 3-29, the contractor is providing technical support to EPA related to 

implementation and litigation defense. This amendment increases the level of effort for the work 

assignment largely to address an increased level of effort for Task 4 (Litigation Support) and Task 5 

(Implementation and Training Support). In addition, this amendment switches the Primary and Alternate 

WACORs. 

Legal challenges to the rule have been greater than EPA anticipated and industry petitioners are 

moving to file an additional legal challenge related to EPA's withholding certain confidential business 

information (CBI) from the public docket. Actions such as this are requiring a higher level of litigation 

support than anticipated. Support includes review of technical issues associated with documented 

analyses and compilation of all CBI documents in the rulemaking record to make available to the Court. 

The degree of outreach with EPA Regional offices and state regulators has been greater than 

anticipated when issuing WA 3-29, and many issues raised are complex due to the need to ensure the 

guidance issued by EPA headquarters takes into account both the effluent guidelines and related 

requirements established by the coal combustion residuals rule. In addition, at least one steam electric 

power plant operator is submitting a request for a fundamentally different factors variance, which will 

require detailed analysis of the technical merits of the submittal. Should EPA ultimately grant a 

variance, there will also be a need to identify the appropriate technology basis and to calculate 

alternative limits based on the performance of the identified technology. 
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Performance Work Statement 
Contract EP-C-12-021 
Work Assignment 3-30 

Title: Technical Support for EPAs Response to the Industry Petition on ELGs for Non-Remote 

Alaskan Seafood Processors 

Work Assignment Contracting 
Officer's Representative (W ACOR): Meghan Hessenauer 

Alternate Work Assignment Contracting 
Officer's Representative (Alternate W ACOR): Wendy Hoffman 

Period of Performance (POP): September 26, 2015 through September 25, 2016 

New Contracting Terminology From Environmental Protection Agency Acquisition Guide (EPAAG) Subsection 1.6.5 

Contract-Level Contracting Officer's Representative (CL-COR) =Project Officer (PO) 

Alternate Contract-Level Contracting Officer's Representative (Alternate CL-COR) =Alternate Project Officer (APO) 

Work Assignment Contracting Officer's Representative (WACOR) =Work Assignment Manager (WACOR) 

Alternate Work Assignment Contracting Officer's Representative (Alternate WACOR) =Alternate Work Assignment Manager (AW AM) 

Purpose: The purpose of this work assignment is to outline the tasks for the contractor in 
adherence with the Performance Work Statement of Contract EP-C-12-021. Specifically, the 
contractor shall provide technical support to the Office of Water, Engineering and Analysis 
Division, Alaskan Seafood Project Team in the development of responses to comments from the 
Notice of Data Availability (NODA) and to support the final rulemaking efforts. 

Background: Under the Clean Water Act (CW A), EPA establishes national technology-based 
regulations, known as "effluent limitations guidelines and standards," to reduce discharges of 
pollutants from industries to waters of the U.S. In the 1970s, EPA issued an effluent limitation 
guideline (ELG) establishing limits for seafood processing facilities in Alaska based upon 
location. The ELGs differentiated between non-remote seafood processing locations and remote 
seafood processing locations. In "non-remote" locations, the ELGs are based on the screening of 
the processing solids from the seafood processing wastewaters and disposing of the solids by 
means other than discharge to navigable waters. In "remote" locations, the ELGs are based on 
grinding of the processing solids to reduce the size of the waste pieces to no greater than Yz inch, 
which could then be discharged into the navigable waters as a part of the facility's effluent. 
In 1980, EPA temporarily suspended the limits for non-remote regions of Alaska based on a 
petition from the seafood processing industry to allow EPA to consider new information. During 
the suspension EPA applied the remote limits based on grinding. In 1981, EPA issued a draft 
response, proposing to deny most of the petition and requested public comments on that 

Page 1 ofS 



response. EPA also indicated it would continue the suspension until a petition final response was 
issued. To date, EPA has not issued a final response. 

After years of focus on other CW A discharge priorities, in 2010 EPA began the process leading 
to a final decision on a response to the petition. As a result, EPA recently gathered new data and 
information and performed supporting analyses to update the 1981 proposal. The recent data 
demonstrates a significant impact associated with near shore discharges of seafood waste where 
EPA has suspended the "non-remote" requirements. The primary concern with near shore 
discharges of seafood processing waste is the formation and persistence of waste piles at the 
bottom of receiving waters. Near shore piles of fish processing waste cover large areas of the 
seafloor and contain large quantities of solids that negatively affect receiving water quality. 
These piles range in area from less than an acre up to tens of acres, and from relatively thin 
coverage of the bottom up to many feet thick. The waste piles smother benthic communities, 
deplete dissolved oxygen, and cause other harmful impacts on the aquatic ecosystem. In some 
cases, large waste piles do not dissipate, even with flushing from tides and strong channel 
currents. Where discharges have stopped, fish waste piles and their effects can remain for 10 
years or more. 

As a result of this new information, EPA provided preliminary results of analyses of the updated 
data and information in the Notice of Data Availability (NODA) dated November 2013. The 
comment period closed on March 7, 2014. EPA provided preliminary indications of how these 
results may be reflected in EPA's final response to petitions submitted in 1980 by certain 
members of the Alaskan seafood processing industry. In addition to the final response to the 
petition, EPA will respond to all comments. EPA may promulgate in final form amended ELGs 
applicable to certain Alaskan seafood processing discharges. 

General Work Assignment Requirement: 

Deliverable Formatting and Terminology 
Throughout this Work Assignment, the contractor shall provide draft and final reports to EPA in 
electronic and hard copy formats. The W ACOR and contractor will use the terminology in this 
work assignment to improve the deliverable review process. The contractor shall discuss the 
computer file formats to be used for word processing, spreadsheet, database and graphics with 
the WACOR prior to file preparation. The WACOR will identify for the contractor which 
documents will be posted on EPA's Effluent Guidelines webpage. The documents posted to the 
Effluent Guidelines webpage will need to be Section 508 compliant. For planning purposes, the 
contractor should assume that a Response to Comments document may be posted to the 
webpage. 

Travel 
Non-local travel by the contractor employees and/or subcontractors may be required to support 
the scope of this work assignment. The contractor shall provide specific travel details and costs 
in a request for travel approval by the WACOR and the Contract-Level COR (CL-COR) before 
each trip occurs (as specified by the contract per clause H.32). 
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Confidential Business Information 
The contractor will, at all times, adhere to Confidential Business Information (CBI) procedures 
when handling industry information. The contractor will manage all reports, documents, and 
other materials and all draft documents developed under this work assignment in accordance 
with the procedures set forth in its "Office of Science & Technology Confidential Business 
Information (OST -CBI) Application Security Plan," dated December 5, 2007 or its successor 
approved plans. 

Identification as Contracting Staff 
To avoid the perception that contractor personnel are EPA employees, contractor personnel shall 
be clearly identified as independent contractors of EPA when participating in events with outside 
parties and visiting field sites. When speaking with the public, the contractor should refer all 
interpretations of policy to theW A COR. 

Limitation of Contractor Activities 
The contractor shall submit drafts of all deliverables to theW ACOR for review prior to 
submission of the final product. The contractor shall incorporate all W ACOR comments into all 
final deliverables, unless otherwise agreed upon by the W A COR. The contractor shall adhere to 
all applicable EPA management control procedures as implemented by the Contracting Officer 
(CO), CL-COR and W A COR. 

Deliverables 
Major technical reports shall be subject to internal contractor peer review by an expert(s) not 
directly involved in the mainstream Work Assignment tasks. Deliverables will be prepared with 
proper adherence to EPA style and format requirements. 

Deadlines 
For the purpose of developing the work plan, the contractor shall assume the deliverable due 
dates provided with each task. Most of the deadlines are associated with Agency milestones 
which are subject to change. Any changes in schedule tend to result in extensions, rather than 
shorter schedules. In either case, if the schedule changes then the CL-COR or W ACOR will 
change the deliverable deadlines through written technical direction. The CL-COR or W ACOR 
also will use written technical direction to change a deadline if management requires any 
particular deliverable earlier than specified in the following tasks. For any deliverable, no 
deadline will extend beyond the W A period of performance. 

Conferences, Meetings and Other Events 
No single event under this Work Assignment is anticipated to exceed $20,000. The Contractor 
shall immediately notify the CO, CL-COR and WACOR of any anticipated event involving 
support for a meeting, conference, workshop, symposium, retreat, seminar or training that may 
potentially incur $20,000 or more in cost during performance. Conference expenses are all direct 
and indirect costs paid by the government and include any associated authorized travel and per 
diem expenses, room charges for official business, audiovisual use, light refreshments, 
registration fees, ground transportation and other expenses as defined by the Federal Travel 
Regulations. All outlays for conference preparation should be included, but the federal 
employee time for conference preparation should not be included. After notifying EPA of the 
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potential to reach this threshold, the Contractor shall not proceed with the task(s) until authorized 
to do so by the CO. 

Tasks (PWS Section 3.0 and 4.0): 

1) Management of the Work Assignment 
The contractor shall develop a work plan describing the necessary steps and estimated 
hours to complete each of the tasks included in this work assignment. The work plan 
shall also include a list of the key personnel to participate in the work assignment. The 
contractor shall also estimate direct costs such as travel, computer costs, typing, etc. The 
workplan is due in accordance with contract requirements. 

The contractor shall provide electronic copies of a monthly progress reports to the CO, 
CL-COR and W A COR. Each progress report shall describe the work and expenditures 
for the same time period as the corresponding invoice. The reports shall list by task the 
amount of work completed and include a table of hours by personnel for each task. The 
reports also shall identify any problems or difficulties. Finally, the monthly report should 
include a discussion of quality assurance progress. 

2) Quality Assurance 
EPA policy requires that an approved Quality Assurance Project Plan (QAPP) be in place 
before any work begins that involves the collection, generation, evaluation, analysis or 
use of environmental data. This work assignment is a continuation of work previously 
performed by contractor under WAs 30. A revised draft QAPP was prepared to support 
this project and is in Attachment A and Appendices. A final QAPP shall be prepared by 
the Contractor prior to use of new data. The Contractor shall assume a final QAPP will be 
prepared. 

3) Comment Support 
The contractor shall provide technical support to EPA's efforts to respond to public 
comments received on the NODA and 1981 proposed rule. The contractor shall update 
the draft final comment response document prepared in the previous W A. This support 
may include, but is not limited to, the following activities: compiling information that 
will be used to develop responses to comments; and drafting responses. Responses may 
consist of individual comment responses, or they may be in the form of essays that 
address major issues or frequently stated comments. The contractor shall provide monthly 
reports regarding the status of comment response activities, including summary statistics 
for the number of comments for which responses have been drafted (or not drafted) and 
the review/approval status of the responses. 

4) Analyses Support 
The contractor shall provide a draft final costing analysis report to the WACOR upon 
technical direction. Analyses may include updating the memos used for the costing 
model. For planning purposes, the contractor shall assume there will be no more than 
three revisions to the draft costing analysis. 
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5) Technical Support 
The contractor shall provide technical support to theW ACOR for outreach activities with 
stakeholders to clarify comments if needed. In addition, the contractor shall provide 
technical support in reviewing the 2015 site visit reports. The contractor shall also 
prepare a draft summary of the site visit reports. The W ACOR will provide written 
technical direction for all technical support. 

6) Record Index and Docket Support 
The contractor shall maintain and complete an accurate and detailed record index that 
documents all data collected and analyses performed to support this project. Both a non­
CBI version, appropriate for submission to the EPA docket and, if necessary, a CBI 
record containing a complete set of CBI will continued to be maintained. The contractor 
shall regularly update the index listing all CBI and non-CBI materials gathered and 
submitted for inclusion in the record. The index itself is to be non-CBI and will be 
transferred to the docket as directed by the W A COR. The contractor shall also assemble 
non-CBI record information which can be transferred to the docket when necessary as 
directed by theW A COR. All records must be submitted to theW ACOR by the end of the 
period of performance- September 25, 2016. 

7) Regulatory Support 
Upon written technical, the contractor shall assist EPA in developing and analyzing 
regulatory options and its implementation, based on comments on the 2013 NODA and 
1981 Proposed Rule. Technical support under this task shall include preparing text for 
use in the response to the petition, Federal Register preamble, providing technical 
assistance in developing final language for the regulation. Tasks may also include 
providing supporting information and documentation for regulatory option packages, 
briefings, and selected analyses and data summaries. Deliverables under this task may 
include quick-response tasks. 

Deliverables: 

Task Deliverable Deadline 
1 Workplan In accordance with contract requirements 
1 Monthly Progress Reports Monthly 
2 Revised QAPP Due before new data can be used 
3 Comment Response Support Ongoing 
4 Analyses Support Via Technical Direction 
5 Technical Support Via Technical Direction 
6 Record Index Ongoing 
6 Docket Support Ongoing 
7 Regulatory Support Via Technical Direction 
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United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 3-30 

EPA 
Work Assignment D D Amendment Number: Other 

Contract Number I Contract Period 09/26/2012 To 09/25/2016 Title of Work Assignment/SF Site Name 
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SFO 
(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
<::: 

(Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: $0.00 LOE: 0 
09/26/2012 To 09/25/2016 
This Action: $89,517.00 915 

Total: $89,517.00 915 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: 10/15/2015 Cost/Fee: $89,517.00 LOE: 915 

Cumulative Approved: Cost/Fee: $89,517.00 LOE: 915 

Work Assignment Manager Name Meg han Hessenauer Branch/Mail Code: 

Phone Number 202-566-1040 

(Signature) (Date) FAX Number: 

Project Officer Name Meg han Hessenauer Branch/Mail Code: 

Phone Number: 202-566-1040 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Brad Heath Branch/Mail Code: 

Phone Number: 513-487-2352 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

3-30 

EPA 
Washington, DC 20460 

Work Assignment D Other 0 Amendment Number: 

000001 

Contract Number I Contract Period 09/26/2012 To 09/25/2016 Title of Work Assignment/SF Site Name 

EP-C-12-021 Base Option Period Number 3 AK Seafood ELG 
Contractor I Specify Section and paragraph of Contract SOW 

EASTERN RESEARCH GROUP, INC. N/A 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 05/19/2016 To 09/25/2016 

Comments: 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
<::: 

:::J (Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 

09/26/2012 To 09/25/2016 
This Action: 

Total: 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee LOE: 

Cumulative Approved: Cost/Fee LOE: 

Work Assignment Manager Name Lindsay Guzzo Branch/Mail Code: 

Phone Number: 206-553-0268 

(Signature) (Date) FAX Number: 

Project Officer Name Meg han Hessenauer Branch/Mail Code: 

Phone Number: 202-566-1040 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Brad Heath Branch/Mail Code: 

Phone Number: 513-487-2352 

ISianature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



Performance Work Statement 
Contract EP-C-12-021 
Work Assignment 3-30 

Amendment 1 

Title: Technical Support for EPAs Response to the Industry Petition on ELGs for Non-Remote 

Alaskan Seafood Processors 

Work Assignment Contracting 
Officer's Representative (W ACOR): Lindsay Guzzo 

Alternate Work Assignment Contracting 
Officer's Representative (Alternate W ACOR): Meghan Hessenauer 

Period of Performance (POP): May 19, 2016 through September 25, 2016 

Purpose: The purpose of this work assignment amendment is to add hours to specific tasks to 
complete the rulemaking effort. In addition, Lindsay Guzzo will be theW ACOR and Meghan 
Hessenauer will be the alternate WACOR. 

Additional Hours to Tasks (PWS Section 3.0 and 4.0): 

1) Management of the Work Assignment 

2) Quality Assurance 
Incorporate EPA comments into QAPP. 

3) Comment Support 
Divide comments and responses into sections. 
Draft responses for comments in a word file for EPA to review. 

4) Analyses Support 
Conduct additional costing analyses for inland waters. 
Add additional facility in Anchorage. 
Complete a timeline of by-product recovery usage or alternative waste management 
options. Add loading removals and non-water quality impacts to cost report. 
Incorporate EPA comments into costing report. 
Complete Site Visit Reports. 

5) Technical Support 

6) Record Index and Docket Support 
Incorporate tribal summaries and memos to the record into the docket. 
Add annual reports to the docket. 
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All records must be submitted to the W ACOR by the end of the period of performance­
September 25, 2016. 

7) Regulatory Support 

Deliverables: 

Task Deliverable Deadline 
1 Workplan In accordance with contract requirements 
1 Monthly Progress Reports Monthly 
2 Revised QAPP Due before new data can be used 
3 Comment Response Support June 2016 
4 Analyses Support Via Technical Direction 
5 Technical Support Via Technical Direction 
6 Record Index By September 25, 1016 
6 Docket Support Ongoing 
7 Regulatory Support Via Technical Direction 
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United States Environmental Protection Agency 
Work Assignment Number 

3-30 

EPA 
Washington, DC 20460 

Work Assignment D Other 0 Amendment Number: 

000001 

Contract Number I Contract Period 09/26/2012 To 09/25/2016 Title of Work Assignment/SF Site Name 

EP-C-12-021 Base Option Period Number 3 AK Seafood ELG 
Contractor I Specify Section and paragraph of Contract SOW 

EASTERN RESEARCH GROUP, INC. See PWS 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

lli] Work Plan Approval From 05/19/2016 To 09/25/2016 

Comments: 

This Work Plan Approval incorporates Amendment 1. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
<::: 

:::J (Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: $89,517.00 LOE: 915 
09/26/2012 To 09/25/2016 
This Action: $48,084.00 515 

Total: $137,601.00 1,430 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: 06/13/2016 Cost/Fee $48,084.00 LOE: 515 

Cumulative Approved: Cost/Fee $137,601.00 LOE: 1,430 

Work Assignment Manager Name Lindsay Guzzo Branch/Mail Code: 

Phone Number: 206-553-0268 

(Signature) (Date) FAX Number: 

Project Officer Name Meg han Hessenauer Branch/Mail Code: 

Phone Number: 202-566-1040 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Brad Heath Branch/Mail Code: 

Phone Number: 513-487-2352 

ISianature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 


